

TurnerBatson

ADDENDUM NO. 6, December 3, 2014

RE: New Cafeteria & Renovations for Johnson Elementary School
9300 Kermit Johnson Road
Pinson, AL 35126
Architect's job no. 2617
BC No. 2014485

FROM: TurnerBatson Architects
1950 Stonegate Drive, Suite 200
Birmingham, AL 35242
(205) 403-6201

To: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated October 27, 2014, as noted below. The Bidder must acknowledge receipt of this Addendum by statement of receipt indicated on the Proposal Form. Failure to do so may subject bidder to disqualification.

GENERAL CLARIFICATIONS:

On kitchen equipment the following clarifications regarding differences in the equipment schedule vs. items shown on the drawing:

1. Item#7: Equipment schedule says 14; **Provide 10**
2. Item#8: Equipment schedule says 2; **Provide 1**
3. Item#9: Equipment schedule says 3; **Provide 2**
4. Item#11: Equipment schedule says 6; **Provide 3**
5. Item#12: Equipment schedule says 2; **Provide 2 as shown**
6. Item#22: Equipment schedule says 10; **Provide 11**
7. Item#48: Equipment schedule says 6; **Provide 4**

8. On the cooler/freezer, no roof cap membrane is required.

END OF ADDENDUM